STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 08/ 29/ 06 I N MADERA COUNTY | N MADERA FROM 08/ 30/ 06
CONTRACT NUMBER 06- 407204 1.0 KM SQUTH OF SOUTH MADERA CONTRACT CODE 'D '
LOCATI ON 06- MAD-99-9.1/9.8 OVERCROSSI NG TO 0. 8 KM SQUTH OF 95 CONTRACT | TEMS
06- VAD- 145-8.9/9. 2 ROUTE 99 AND 145 SEPARATI ON
MODI FY | NTERCHANGE FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 19 FUND TOTAL HB4C 4, 200, 000 TOTAL NUMBER OF WORKI NG DAYS 180
NUMBER OF Bl DDERS 3 ENG NEERS EST 5, 622, 827. 00 AMOUNT OVER 248, 299. 00 PERCENT OVER EST 4. 42
PROGRAM ELEMENTS RIP 400
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 5,871, 126. 00 3 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA 95077
2 5,994, 437. 00 1 R G W CONSTRUCTI ON | NC 925 606-2400 CC PREF CLAI MED
00591940
P O BOX 2910 FAX 925 961-1925
LI VERMORE CA 94551
3 6, 343, 891. 00 2 AGEE CONSTRUCTI ON CORPORATI ON 559 299-3290 CC PREF CLAI MED
00631980
P O BOX 629 FAX 559 299- 3503

CLOVI S CA 93613



06- 407204
06- MAD- 99-9
08/ 29/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 2

08/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACACI A LANDSCAPE
SANTA BARBARA CA

BAY AREA CONCRETE
LI VERMORE CA

K R C SAFETY
VI SALI A CA

MBI
LI VERMORE CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SI GNAL TECHNOLOG ES | NC
FRESNO CA

TI TAN DVBE
REDDI NG CA

VI KI NG CONSTRUCTI ON
RANCHO CORDOVA CA

W C MALONEY
STOCKTON CA

ERCSI ON CONTROL

TEXTURE PAVI NG ( PARTI AL)

TRAFFI C CONTROL AND CONSTRUCTI ON AREA S| GNS

METAL BEAM GUARD RAI L AND SI GN STRUCTURES

STRI PI NG

ELECTRI CAL

PERPARE STORM WATER POLLUTI ON PREVENTI ON PLAN

BRI DGE

BRI DGE DEMOLI TI ON AND CLEARI NG ( PARTI AL)



06- 407204
06- MAD- 99-9
08/ 29/ 06

Bl DDER | D NAME AND ADDRESS

Bl D245
SUMMARY OF REMAI NI NG BI DDERS PAGE 3
08/ 30/ 06

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

A C L CONSTRUCTI ON
POVONA CA

B D S CONSTRUCTI ON
CHOWNCHI LLA CA

BAY AREA CONCRETE
LI VERMORE CA

CON FAB
LATHROP CA

CONTRACTORS CHEM CAL
HAYWARD CA

E P JARRETT
WEST SACRAMENTO CA

GARY BROMN ELECTRI C
OAKHURST CA

HARRI S REBAR
FRESNO CA

M BUMGARNER | NC
LI VERMORE CA

Pl SOR FENCE
Cl TRUS HEI GATS CA

SAFETY STRI PI NG SERVI CE

GOSHEN CA

CONTI NUED ON NEXT PAGE

BARRI ER

M NOR CONCRETE

STAMPED CONCRETE

PRECAST G RDERS

POLYESTER CONCRETE

CAST I N DRILLED HCLE PI LI NG

ELECTRI CAL

REBAR

VETAL BEAM GUARD RAI L

FENCI NG

STRI PI NG



06- 407204
06- MAD- 99-9
08/ 29/ 06

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 4

08/ 30/ 06
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

W C MALONEY
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

BRI DGE DEMOLI TI ON

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACL
POMONA CA

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

B D S CONSTRUCTI ON
CHOWNCHI LLA CA

CON FAB
LATHROP CA

E P JARRETT FOUNDATI ON
WEST SACRAMENTO CA

GARY BROMN ELECTRI C
OAKHURST CA

HARRI S REBAR
FRESNO CA

K R C SAFETY
VI SALI A CA

K R C SAFETY
VI SALI A CA

CONTI NUED ON NEXT PAGE

CONCRETE BARRI ER RAI L ( PARTI AL)

ERCSI ON CONTRCL ( PARTI AL)

M NOR CONCRETE ( PARTI AL)

PRECAST PRESTRESSED CONCRETE d RDERS ( PARTI AL)

CAST I N DRI LLED HOLE PI LI NG ( PARTI AL)

ELECTRI CAL ( PARTI AL)

REI NFORCI NG STEEL ( PARTI AL)

CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTRCL ( PARTI AL)

ROADSI DE SI GNS ( PARTI AL)



06- 407204 Bl D245

06- MAD- 99-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
08/ 29/ 06 08/ 30/ 06
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 M BUMGARNER | NC METAL BEAM GUARD RAI L AND OVERHEAD SI GNS ( PARTI AL)

LI VERMORE CA
Pl SOR FENCE FENCI NG ( PARTI AL)
Cl TRUS HEI GATS CA
SAFETY STRI PI NG STRI PI NG ( PARTI AL)

GOSHEN CA



06- 407204 Bl D245

06- MAD- 99-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
08/ 29/ 06 08/ 30/ 06
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 180 1, 200. 00 216, 000. 00
3 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 200 50. 00 10, 000. 00
4 (S) 071325 TEMPORARY FENCE ( TYPE ESA) M 1,090 13. 00 14, 170. 00
5 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 2, 000. 00 2, 000. 00
PREVENTI ON PLAN
6 074020 WATER POLLUTI ON CONTRCL LS LUMP SUM 15, 000. 00 15, 000. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 15, 000. 00 15, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 30, 000. 00 30, 000. 00
9 (S) 120120 TYPE 111 BARRI CADE EA 27 86. 00 2,322.00
10 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 3,020 4.00 12, 080. 00
11 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 260 50. 00 13, 000. 00
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN LS LUMP SUM 15, 000. 00 15, 000. 00
13 129000 TEMPORARY RAI LI NG ( TYPE K) M 390 90. 00 35, 100. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 67 200. 00 13, 400. 00
15 (S) 150605 REMOVE FENCE M 630 18. 00 11, 340. 00
16 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 170 48. 00 8, 160. 00
17 (S) 150701 REMOVE YELLOW PAI NTED TRAFFI C STRI PE M 220 25. 00 5, 500. 00
18 (S) 150711 REMOVE PAI NTED TRAFFI C STRI PE M 1, 330 2.00 2, 660. 00
19 150742 REMOVE ROADSI DE SI GN EA 34 100. 00 3, 400. 00
20 150805 REMOVE CULVERT M 43 36. 00 1, 548. 00
21 150820 REMOVE | NLET EA 1 800. 00 800. 00
22 150821 REMOVE HEADWAL L EA 2 1, 000. 00 2, 000. 00
23 150857 REMOVE ASPHALT CONCRETE SURFACI NG M 4,150 1.50 6, 225. 00
24 152390 RELOCATE ROADSI DE SI GN EA 7 150. 00 1, 050. 00
25 152438 ADJUST FRAME AND COVER TO GRADE EA 9 800. 00 7, 200. 00
26 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 1, 020 4.50 4, 590. 00
27 153221 REMOVE CONCRETE BARRI ER M 43 280. 00 12, 040. 00
28 153225 PREPARE CONCRETE BRI DGE DECK SURFACE MR 36 80. 00 2, 880. 00
29 157560 BRI DCE REMOVAL ( PORTI ON) LS LUWP SUM 30, 000. 00 30, 000. 00
30 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 20, 000. 00 20, 000. 00
31 190101 ROADWAY EXCAVATI ON VB 24, 200 28. 00 677, 600. 00
32 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 200. 00 1, 200. 00
33 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 430 535. 00 230, 050. 00
34 (F) 193003 STRUCTURE BACKFI LL ( BRI DCE) VB 290 214. 00 62, 060. 00
35 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 10 580. 00 5, 800. 00
36 (S) 203014 FI BER ( ERCSI ON CONTRCOL) KG 3, 100 1.00 3, 100. 00
37 (S) 203026 MOVE- | N MOVE- QUT ( EROSI ON CONTRCL) EA 3 800. 00 2,400. 00



06- 407204 Bl D245

06- MAD- 99- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
08/ 29/ 06 08/ 30/ 06

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

38 (S) 203045 PURE LI VE SEED ( EROSI ON CONTROL) KG 100 130. 00 13, 000. 00

39 (S) 203056 COWMERCI AL FERTI LI ZER ( EROSI ON CONTROL) KG 710 2. 00 1, 420. 00

40 (S) 203061 STABI LI ZI NG EMULSI ON ( ERCSI ON CONTROL) KG 360 2.50 900. 00

41 (S) 208724 200 MM ALTERNATI VE CONDUI T M 100 120. 00 12, 000. 00

42 260201 CLASS 2 AGGREGATE BASE VB 9, 300 80. 00 744, 000. 00

43 390102 ASPHALT CONCRETE (TYPE A) TONN 7,330 112. 00 820, 960. 00

44 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS V3 3.5 70. 00 245. 00
AREA)

45 394048 PLACE ASPHALT CONCRETE DI KE ( TYPE E) M 25 160. 00 4, 000. 00

46 (S) 490657 600 MM CAST- | N- DRI LLED- HOLE CONCRETE M 543 642. 00 348, 606. 00
PI LI NG

47 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 115 535. 00 61, 525. 00

48 (F) 510053 STRUCTURAL CONCRETE, BRI DGE VB 225 1, 605. 00 361, 125. 00

49 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 18 2, 000. 00 36, 000. 00

50 511106 DRI LL AND BOND DOWEL M 210 107. 00 22, 470. 00

51 511118 CLEAN EXPANSI ON JO NT M 20 107. 00 2. 140. 00

52 (S) 512230 FURNI SH PRECAST PRESTRESSED CONCRETE EA 4 15, 000. 00 60, 000. 00
G RDER (10 M- 15 M

53 (S) 512232 FURNI SH PRECAST PRESTRESSED CONCRETE EA 6 32, 000. 00 192, 000. 00
G RDER (20 M- 25 M

54 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 10 4,000. 00 40, 000. 00
G RDER

55 515041 FURNI SH POLYESTER CONCRETE OVERLAY VB 4 4,000. 00 16, 000. 00

56 (F) 515042 PLACE POLYESTER CONCRETE OVERLAY M2 36 500. 00 18, 000. 00

57 (S) 519117 JONT SEAL (MR 30 MV) M 31 300. 00 9, 300. 00

58 ( SF)520102 BAR REI NFORCI NG STEEL (BRI DGE) KG 58, 300 5. 00 291, 500. 00

59 (F) 560223 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED KG 794 30. 00 23, 820. 00
W THOUT WALKWAY)

60 ( SF)560224 I NSTALL S| GN STRUCTURE (BRI DGE MOUNTED KG 794 10. 00 7, 940. 00
W THOUT WALKWAY)

61 566011 ROADSI DE SI GN - ONE POST EA 36 300. 00 10, 800. 00

62 566012 ROADSI DE SI GN - TWD POST EA 2 375. 00 750. 00

63 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 200. 00 200. 00
METHCD)

64 620909 450 MM ALTERNATI VE PI PE CULVERT M 530 180. 00 95, 400. 00

65 664014 450 MM CORRUGATED STEEL Pl PE M 2.2 200. 00 440. 00
(1.63 MM THI CK)

66 690165 450 MM CORRUGATED STEEL Pl PE DOWNDRAI N M 12 200. 00 2, 400. 00

(1.63 MV THI CK)



06- 407204 Bl D245

06- MAD- 99- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
08/ 29/ 06 08/ 30/ 06
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
67 705044 450 MM STEEL FLARED END SECTI ON EA 9 210. 00 1, 890. 00
68 719300 MANHOL E EA 6 4,000. 00 24, 000. 00
69 731502 M NOR CONCRETE (M SCELLANEOUS VB 400 800. 00 320, 000. 00
CONSTRUCTI ON)
70 731530 M NOR CONCRETE ( TEXTURED PAVI NG) MR 690 150. 00 103, 500. 00
71 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 1, 080 5. 00 5, 400. 00
72 (SF) 750498 M SCELLANEOUS METAL KG 135 50. 00 6, 750. 00
(RESTRAI NER - CABLE TYPE)
73 (SF) 750501 M SCELLANEOUS METAL ( BRI DGE) KG 165 32. 00 5, 280. 00
74 (S) 800391 CHAI N LI NK FENCE (TYPE CL-1.8) M 580 37.00 21, 460. 00
75 810116 SURVEY MONUMENT ( TYPE D) EA 1 700. 00 700. 00
76 820107 DELI NEATOR ( CLASS 1) EA 59 60. 00 3, 540. 00
77 (SF) 833032 CHAI N LI NK RAI LI NG ( TYPE 7) M 78 190. 00 14, 820. 00
78 (F) 833136 CONCRETE BARRI ER ( TYPE 25R MODI FI ED) M 5 2, 700. 00 13, 500. 00
79 (F) 833142 CONCRETE BARRI ER ( TYPE 26 MODI FI ED) M 78 430. 00 33, 540. 00
80 (S) 839541 TRANSI TI ON RAI LI NG ( TYPE WB) EA 3 4,000. 00 12, 000. 00
81 (S) 839585 ALTERNATI VE FLARED TERM NAL SYSTEM EA 3 4,700. 00 14, 100. 00
82 839705 CONCRETE BARRI ER ( TYPE 60E) M 43 700. 00 30, 100. 00
83 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 230 50. 00 11, 500. 00
84 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 6,010 1.00 6, 010. 00
( SPRAYABLE)
85 (S) 840656 PAI NT TRAFFI C STRI PE (2- COAT) M 1, 220 2.50 3, 050. 00
86 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 2, 850 2.00 5, 700. 00
87 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 890 3. 00 2, 670. 00
88 (S) 860251 SI GNAL AND LI GHTI NG ( LOCATI ON 1) LS LUMP SUM 135, 000. 00 135, 000. 00
89 (S) 860252 SI GNAL AND LI GHTI NG ( LOCATI ON 2) LS LUMP SUM 135, 000. 00 135, 000. 00
90 (S) 039663 EMERGENCY VEH CLE DETECTOR SYSTEM LS LUMP SUM 5, 000. 00 5, 000. 00
( LOCATI ON 1)
91 (S) 039664 EMERGENCY VEH CLE DETECTOR SYSTEM LS LUMP SUM 5, 000. 00 5, 000. 00
( LOCATI ON 2)
92 (S) 860402 LI GHTI NG (Cl TY STREET) LS LUMP SUM 80, 000. 00 80, 000. 00
93 (S) 860460 LI GHTI NG AND SI GN | LLUM NATI ON LS LUMP SUM 75, 000. 00 75, 000. 00
94 (S) 860925 TRAFFI C MONI TORI NG STATI ON ( COUNT) LS LUMP SUM 10, 000. 00 10, 000. 00
95 999990 MOBI LI ZATI ON LS LUMP SUM 90, 000. 00 90, 000. 00

TOTAL 5,871, 126. 00



06- 407204 Bl D245

06- MAD- 99-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 9
08/ 29/ 06 08/ 30/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 5, 000. 00 5000. 00 5, 000. 00 5000. 00

2 3, 500. 00 630000. 00 2, 150. 00 387000. 00

3 25. 00 5000. 00 35. 00 7000. 00

4 15. 00 16350. 00 25.00 27250. 00

5 2,500. 00 2500. 00 5, 000. 00 5000. 00

6 40, 000. 00 40000. 00 75, 000. 00 75000. 00

7 15, 000. 00 15000. 00 16, 000. 00 16000. 00

8 150, 000. 00 150000. 00 90, 000. 00 90000. 00

9 105. 00 2835. 00 85. 00 2295. 00
10 7.00 21140. 00 6. 00 18120. 00
11 25. 00 6500. 00 45. 00 11700. 00
12 15, 000. 00 15000. 00 70, 000. 00 70000. 00
13 100. 00 39000. 00 85. 00 33150. 00
14 350. 00 23450. 00 200. 00 13400. 00
15 18. 00 11340. 00 20. 00 12600. 00
16 56. 00 9520. 00 50. 00 8500. 00
17 10. 00 2200. 00 26. 50 5830. 00
18 3. 00 3990. 00 2.00 2660. 00
19 100. 00 3400. 00 110. 00 3740. 00
20 220. 00 9460. 00 60. 00 2580. 00
21 1, 000. 00 1000. 00 850. 00 850. 00
22 1, 100. 00 2200. 00 1, 600. 00 3200. 00
23 4.00 16600. 00 13. 00 53950. 00
24 250. 00 1750. 00 160. 00 1120. 00
25 700. 00 6300. 00 550. 00 4950. 00
26 6. 00 6120. 00 12.50 12750. 00
27 235.00 10105. 00 115. 00 4945. 00
28 100. 00 3600. 00 140. 00 5040. 00
29 30, 000. 00 30000. 00 40, 000. 00 40000. 00
30 40, 000. 00 40000. 00 40, 000. 00 40000. 00
31 20. 00 484000. 00 27.50 665500. 00
32 5, 000. 00 5000. 00 5, 000. 00 5000. 00
33 300. 00 129000. 00 500. 00 215000. 00
34 310. 00 89900. 00 240. 00 69600. 00
35 660. 00 6600. 00 585. 00 5850. 00
36 2.00 6200. 00 1.50 4650. 00
37 900. 00 2700. 00 800. 00 2400. 00
38 126. 00 12600. 00 140. 00 14000. 00
39 1.00 710. 00 2.20 1562. 00




06- 407204 Bl D245

06- MAD- 99-9 SUMMARY OF REMAI NI NG BI DDERS PAGE 10
08/ 29/ 06 08/ 30/ 06
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

40 3.00 1080. 00 2.70 972. 00
41 100. 00 10000. 00 110. 00 11000. 00
42 68. 00 632400. 00 85. 00 790500. 00
43 88. 00 645040. 00 95. 00 696350. 00
44 112. 00 392. 00 200. 00 700. 00
45 54. 00 1350. 00 130. 00 3250. 00
46 380. 00 206340. 00 350. 00 190050. 00
47 550. 00 63250. 00 750. 00 86250. 00
48 1, 750. 00 393750. 00 1, 700. 00 382500. 00
49 1, 800. 00 32400. 00 1, 350. 00 24300. 00
50 60. 00 12600. 00 80. 00 16800. 00
51 200. 00 4000. 00 170. 00 3400. 00
52 17, 000. 00 68000. 00 10, 000. 00 40000. 00
53 12, 000. 00 72000. 00 13, 000. 00 78000. 00
54 4, 500. 00 45000. 00 3, 000. 00 30000. 00
55 5, 000. 00 20000. 00 3, 100. 00 12400. 00
56 200. 00 7200. 00 265. 00 9540. 00
57 200. 00 6200. 00 250. 00 7750. 00
58 2.00 116600. 00 3.00 174900. 00
59 29. 00 23026. 00 30. 00 23820. 00
60 9. 00 7146. 00 10. 00 7940. 00
61 250. 00 9000. 00 270. 00 9720. 00
62 350. 00 700. 00 375. 00 750. 00
63 200. 00 200. 00 215. 00 215. 00
64 310. 00 164300. 00 155. 00 82150. 00
65 500. 00 1100. 00 210. 00 462. 00
66 350. 00 4200. 00 310. 00 3720. 00
67 200. 00 1800. 00 400. 00 3600. 00
68 3, 500. 00 21000. 00 2, 800. 00 16800. 00
69 600. 00 240000. 00 800. 00 320000. 00
70 55. 00 37950. 00 130. 00 89700. 00
71 2.50 2700. 00 6. 00 6480. 00
72 55. 00 7425. 00 38. 00 5130. 00
73 44. 00 7260. 00 25. 00 4125. 00
74 35. 00 20300. 00 37.00 21460. 00
75 850. 00 850. 00 700. 00 700. 00
76 55. 00 3245. 00 50. 00 2950. 00
77 180. 00 14040. 00 195. 00 15210. 00
78 1, 200. 00 6000. 00 1, 035.00 5175. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94

95
TOT

06- 407204

06- MAD- 99-9
08/ 29/ 06
SECOND

BI D AMOUNT
550. 00 42900. 00
2, 800. 00 8400. 00
4, 400. 00 13200. 00
660. 00 28380. 00
50. 00 11500. 00
.80 4808. 00
.50 610. 00
1.50 4275. 00
5. 00 4450. 00
148, 000. 00 148000. 00
142, 000. 00 142000. 00
7, 000. 00 7000. 00
7, 000. 00 7000. 00
120, 000. 00 120000. 00
90, 000. 00 90000. 00
10, 000. 00 10000. 00
576, 000. 00 576000. 00
5,994, 437. 00

SUMMARY

OF REMA

THI RD

BI D AMOUNT
505. 00 39390
4,130. 00 12390
4,790. 00 14370
730. 00 31390
52. 00 11960
1.00 6010
2.40 2928
2.30 6555.
3.30 2937.
160, 000. 00 160000
160, 000. 00 160000
16, 000. 00 16000.
16, 000. 00 16000.
95, 000. 00 95000
85, 000. 00 85000
8, 000. 00 8000
550, 000. 00 550000
6, 343, 891. 00

N

N G

B

DDERS

Bl D245
PACGE 11
08/ 30/ 06



